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Standard Form of Agreement Between Owner and Construction Manager as

Adviser

AGREEMENT made as of the (& day of March in the year 2017

(In words, indicate day, month and year.)
BETWEEN the Owner:

Woodbury County Board of Supervisors
620 Douglas Street — Room 104
Sioux City, IA 51101

and the Construction Manager:

Baker Group
4224 Hubbell
Des Moines, 1A 50317

for the following Project:

Woodbury County Law Enforcement Center
407 7" Street

Sioux City, IA 51101

Jail Intake Area Expansion and Remodel

(Paragraphs deleted)
The Architectis:

CANNON MOSS BRYGGER ARCHITECTS
302 Jones Street, Suite 200
Sioux City, IA 51101

The Owner and Construction Manager agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

This document is intended to be
used in conjunction with AlA
Documents A132™--2009, Standard
Form of Agreement Between Owner
and Contractor, Construction
Manager as Adviser Edition;
A232™-2009, General Conditions
of the Contract for Construction,
Construction Manager as Adviser
Edition; and B132™-2009, Standard
Form of Agreement Between Owner
and Architect, Construction Manager
as Adviser Edition.

AlIA Document A232™-2009 is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
{Paragraph deleted)

§ 1.1.1 The Owner’s program for the Project:

(Paragraph deleted)

The Owner’s Program shall be a joint effort of Baker Group’s Facility Improvement Master Plan and CMBA as
Architect.

§ 1.1.2 The Project’s physical characteristics:

(Paragraph deleted)

Remodeling the current Garage Area of the Jail on the first floor and converting it to accommodate Jail Intake Area
and holding cells..

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:

One Million One Hundred Ninety-Nine Thousand Dollars ($1,199,000)

§ 1.1.4 The Owner’s anticipated design and construction schedule:
A Design phase milestone dates, if any:

Design phase to be completed by June 12, 2017 with Public Bid dates targeted for July 11, 2017..
.2 Commencement of construction:

Construction to commence upon approval and execution of the A132 Agreement between the
Contractor and the Owner, and as approved by Woodbury County Board of Supervisors.

.3 Substantial Completion date or milestone dates: Full installation by January 31, 2018 with operable
Intake area by February 28, 2018.
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